STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 9
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

03/ 02/ 04
05- OF7704

B I

05- SB- 246-28. 6/ 30. 1
05- SB- 154-3.4/5. 4

FUND TOTAL
ENG NEERS EST

RAS

Bl D TOTAL

485, 795.

536, 814.

544, 525.

607, 386.

HMLA

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SANTA BARBARA COUNTY | N AND NEAR
SOLVANG AT VARI QUS LOCATI ONS

ASPHALT CONCRETE OVERLAY

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

617, 000. 00 AMOUNT UNDER

Bl DDER | D

50 2

00 3

00 4

00 1

Bl DDER | NFORVATI ON

131, 204. 50

( NAVE/ ADDRESS/ LOCATI ON)

UNI ON ASPHALT | NC

P O BOX 1280

FAX

SANTA MARI A CA 93456

A J D AN
P O BOX 636

CONSTRUCTI ON CO I NC

FAX

SANTA MARI A CA 93456

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

FAX

WATSONVI LLE CA  95077-5085

VADONNA CONSTRUCTI ON

COVPANY
P O BOX 3910

FAX

SAN LU S OBl SPO CA 93403

805 922-9858
00523019
805 349-8301

805 925-9533
00178450
805 922-9983

831 724-1011
00000089
831 768-4021

805 543-0300
00065547
805 541- 3067

Bl D245
PAGE 1
03/ 03/ 04
CONTRACT CCDE 'D
24 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

35

PERCENT UNDER EST 21. 26

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0F7704 Bl D245

05- SB- 246- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HERRERA ENG NEERI NG | TEM 9 ( PARTI AL)
SANTA MARI A CA
LEE WLSON ELECTRI C I TEM5S 21 THRU 23
ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS | TEM 3
NI POMO CA
WORKS STRI PI NG AND MARKI NG ITEMS 6, 7 AND 14 THRU 20

VEST COVI NAL CA



05- 0F7704 Bl D245

05- SB- 246- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
LEE WLSON ELECTRI C MODI FY SI GNAL
ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG

VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LEE W LSON ELECTRI C TRAFFI C LOOPS
P O BOX 250
ARROYO GRANDE CA
PAVEMENT RECYCLE COLD M LLI NG
P O BOX 1266
RI VERSI DE CA 92502
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

522 LI NDON LN
NI POMO CA 93444

WORKS STRI PI NG AND MARKI NG STRI PI NG
1122 N AZUSA CANYON
VEST COVINA CA 91790



05- 0F7704 Bl D245
05- SB- 246- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LEE W LSON ELECTRI C I TEM5S 21 THRU 23
ARROYO GRANDE CA
TAKAKO TRAFFI C CONTRCL | TEM 4 ( PARTI AL)
MOUNTAI N RANCH CA
WORKS STRI PI NG AND MARKI NG ITEMS 6, 7 AND 14 THRU 20

VWEST COVI NA CA



05- 0F7704 Bl D245

05- SB- 246- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 02/ 04 03/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 600. 00* 1, 600. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 6, 280. 00* 6, 280. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2. 820. 00* 2.820. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 26, 150. 00* 26, 150. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2,532, 00* 2.532.00

6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,100 2.10 2.310. 00

7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 30 31. 65 949. 50

8 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 21, 700 1. 60 34, 720. 00

(30 MM MAXI MUM)

9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 190 88. 00 16, 720. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.2 375. 00 450. 00
11 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
12 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 36 375. 00 13, 500. 00
14 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 300 31. 65 9. 495. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 900 .75 8, 175. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 990 1. 50 1, 485. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 490 . 65 1, 618. 50

(BROKEN 10.98 M- 3.66 M
18 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 8, 450 .32 2,704.00
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5. 780 .95 5. 491. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 180 2.10 6, 678. 00
21 (S) 861491 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 7, 070. 00* 7.070. 00
22 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUVP SUM 7, 500. 00* 7.500. 00
23 (S) 861493 MODI FY S| GNAL ( LOCATI ON 3) LS LUMP SUM 9, 285. 00* 9. 285. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 150 51. 75 318, 262. 50

TOTAL 485, 795. 50



05- 0F7704 Bl D245

05- SB- 246- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 02/ 04 03/ 03/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 866. 00* 866. 00 1, 200. 00* 1200. 00 1, 500. 00~ 1500. 00
2 2, 050. 00* 2050. 00 1, 500. 00* 1500. 00 2,500. 00* 2500. 00
3 2, 965. 00* 2965. 00 5, 000. 00* 5000. 00 10, 500. 00~ 10500. 00
4 20, 815. 00* 20815. 00 66, 535. 00* 66535. 00 40, 000. 00* 40000. 00
5 6, 128. 00* 6128. 00 5, 600. 00* 5600. 00 6, 000. 00~* 6000. 00
6 2.22 2442.00 2.15 2365. 00 2.20 2420. 00
7 33. 30 999. 00 32.10 963. 00 33.00 990. 00
8 1.30 28210. 00 2.00 43400. 00 2.15 46655. 00
9 65. 00 12350. 00 100. 00 19000. 00 70. 00 13300. 00
10 1, 310. 00 1572. 00 900. 00 1080. 00 1, 000. 00 1200. 00
11 00* 0. 00 00* 0. 00 00* 0. 00
12 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
13 237.00 8532. 00 310. 00 11160. 00 100. 00 3600. 00
14 38. 90 11670. 00 32.10 9630. 00 33.00 9900. 00
15 80 8720. 00 75 8175. 00 80 8720. 00
16 1.60 1584. 00 1.50 1485. 00 1.60 1584. 00
17 70 1743. 00 60 1494. 00 70 1743. 00
18 30 2535. 00 32 2704. 00 34 2873. 00
19 1.00 5780. 00 1.00 5780. 00 1.00 5780. 00
20 2.25 7155. 00 2.30 7314. 00 2.20 6996. 00
21 7, 440. 00* 7440. 00 7, 170. 00* 7170. 00 8, 000. 00~ 8000. 00
22 7, 883. 00* 7883. 00 7, 600. 00* 7600. 00 8, 000. 00* 8000. 00
23 9, 770. 00* 9770. 00 9, 420. 00* 9420. 00 10, 000. 00~ 10000. 00
24 62.70 385605. 00 53. 00 325950. 00 67.50 415125. 00
TOT 536, 814. 00 544, 525. 00 607, 386. 00



